

**ADDENDUM NO. ONE**

**TO**

**BID DOCUMENTS, CONTRACT DOCUMENTS,  
CONSTRUCTION SPECIFICATIONS AND DRAWINGS**

**FOR**

**LIME SLURRY SYSTEM**

**FOR THE**

**CITY OF DAHLONEGA, GEORGIA**

**PROJECT NO. 232631**

---

**Bids Received Until Thursday, December 14, 2023 @ 2:00 p.m.**

---

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY INSERTING ITS NUMBER IN THE PROPOSAL. FAILURE TO DO SO MAY SUBJECT BONA FIDE BIDDERS TO DISQUALIFICATION. THIS ADDENDUM FORMS A PART OF THE PROJECT DOCUMENTS; IT MODIFIES THEM AS FOLLOWS:

December 8, 2023



## **BID DOCUMENTS**

Refer to Advertisement, Page AB-1,

Revise Advertisement, Page AB-1, fifth paragraph to read:

*“Time allotted for construction is **230** consecutive calendar days for substantial completion and **260** days for final completion.”*

## **CONSTRUCTION SPECIFICATIONS**

Refer to Contract Agreement, Page CA-1,

Revise Contract Agreement, Page CA-1, first sentence of the sixth paragraph to read:

*“That the Contractor shall commence the work to be performed under this Agreement on a date to be specified in a written order of the Owner’s Engineer and shall within **230** consecutive calendar days from said date substantially complete all work hereunder, except as otherwise provided in these documents for extension of the time limit, and shall within **260** consecutive calendar days from said date achieve final completion with 100% of punch list items complete.”*

**END OF ADDENDUM NO. ONE**